
Bid Results:  IFB 23B-006: Chesapeake Welcome Center Renovation and Expansion Project

Bid Opening:  June 2, 2023 

2:00 PM

Bidders

CAM CONSTRUCTION KBE BUILDING CORP
KELLER BROTHERS, 

INC.

LEWIS 

CONTRACTORS, LLC
MCN BUILD

OAK CONTRACTING 

LLC

Total Base Bid $44,424,000.00 $51,620,000.00 $45,994,000.00 $43,893,843.00 $46,890,000.00 $43,679,200.00

Alt #1, deduct:                            

deletion of pavers, provide 

scored concrete

-$28,000.00 -$95,000.00 -$42,400.00 -$65,000.00 -$22,000.00 -$28,000.00

Alt #2, deduct:                        

deletion of Café & related scope 

from project

-$52,000.00 -$63,000.00 -$68,600.00 -$57,910.00 -$70,000.00 -$43,000.00

Alt #3, deduct:                      

deletion Bi-Polar Ionization for 

AHUs 

-$66,000.00 -$30,000.00 -$66,200.00 -$50,000.00 -$7,000.00 -$63,000.00

Alt #4A, deduct:                              

bond for Bldg Concrete Sub
-$21,000.00 -$30,000.00 -$32,000.00 -$25,000.00 $0.00 -$32,000.00

Alt #4B, deduct:                              

bond for Masonry Sub
-$22,000.00 -$78,000.00 $0.00 $0.00 $0.00 -$55,000.00

Alt #4C, deduct:                               

bond for Structural Steel Sub
-$84,000.00 -$80,000.00 $0.00 -$35,000.00 $0.00 -$48,000.00

Alt #4D, deduct:                               

bond for Metal Panel Sub
-$29,000.00 -$29,000.00 $0.00 -$15,000.00 $0.00 -$91,000.00

Alt #4E, deduct:                       

bond for Window/Storefront Sub
-$11,000.00 -$20,000.00 $0.00 -$6,000.00 $0.00 -$8,000.00

Alt#5A, deduct:                               

amount for every warranty 2yr 

to 1yr

-$30,000.00 -$65,000.00 -$86,000.00 -$30,000.00 -$20,000.00 -$187,000.00

Alt #5B, deduct:                                

amount for every warranty 2yr 

to 1yr except for MEP

-$10,000.00 -$30,000.00 -$64,000.00 -$10,000.00 -$15,000.00 -$170,000.00

Alt #6, deduct:                         

demolish & dispose existing solar 

panels & assoc equip. 

-$20,000.00 N/A -$20,000.00 -$60,000.00 $0.00 -$20,000.00

Alt #7 deduct:                             

removal of overhead protection 

(offsite kitchen)

-$35,000.00 -$25,000.00 -$10,000.00 $0.00 $0.00 $0.00

Unit Price #1: Unsuitable soils & 

replace w/soil fill from on-site - 

per CY

$50.00 $35.00 $38.50 $60.00 $65.00 $90.00

Unit Price #2: Unsuitable soils & 

replace w/soil fill from off-site -

per CY

$65.00 $45.00 $49.50 $75.00 $105.00 $126.00

Unit Price #3: Unsuitable soils & 

replace w/stone fill from off-site - 

per CY

$85.00 $125.00 $137.50 $85.00 $130.00 $138.00

Unit Price #4: Rock excavation, 

remoal & replace soil from on-

site - per CY

$325.00 $175.00 $192.50 $185.00 $200.00 $322.00

Breakout pricing for Stuctual 

Steel, Mechanical, and 

Electrical/Switchgear

$6,100,000.00 $1,783,000.00 $1,518,000.00 $6,330,000.00 $4,000,000.00 $6,000,000.00

 Signed:  Ms. Christine Carpenter
                    Director for Procurement


